STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 26/ 00 I N SAN BENI TO AND MONTEREY COUNTI ES 04/ 27/ 00
CONTRACT NUMBER 05-0C4704 AT VARI QUS LOCATI ONS CONTRACT CODE 'D !
LOCATI ON 05- MON-25-4.0/7.1 15 CONTRACT | TEMS

05- MON-198-8.0/12.0
05- SBT- 25-4.0/53.5
ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 5 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 5 ENG NEERS EST 1, 604, 541. 00 AMOUNT UNDER 76, 961. 00 PERCENT UNDER EST 4. 80
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,527, 580. 00 3 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000 CC PREF CLAI MED
00000022
330 BLOMQUI ST STREET FAX 650 482-4103
REDWOOD CI TY CA 94063
2 1, 552, 552. 00 5 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077- 5085
3 1, 687, 694. 00 2 THE DON CHAPIN CO I NC 831 663-4273 CC PREF CLAI MED
00406512
440 CRAZY HORSE CANYON ROAD FAX 831 663-0705
SALI NAS CA 93907
4 1,714, 847.00 4 AGEE CONSTRUCTI ON CORPCRATI ON 559 299-3290 CC PREF CLAI MED
00631980
P O BOX 629 FAX 559 299- 3503
CLOVIS CA 93613-0629
5 1,752, 016. 00 1 MADONNA CONSTRUCTI ON COVPANY 805 543-0300 CC PREF CLAI MED
00065547
P O BOX 3910 FAX 805 541-3067

SAN LU S OBl SPO CA 93403



05-0C4704
05- MON- 25- 4
04/ 26/ 00

SUMMARY OF

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
04/ 27/ 00

REMAI NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CHRI SP COVPANY
FREMONT CA
HUNSAKER SAFETY AND S| GNS
FRESNO CA

STRI PI NG

CONSTRUCTI ON AREA SI GNS



05-0C4704 Bl D245
05- MON- 25- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 26/ 00 04/ 27/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP COVPANY STI PI NG AND MARKI NG
FREMONT CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
CHRI SP COVPANY STRI PI NG ( PARTI AL)
FREMONT CA
HUNSAKER SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS AND PORTABLE MESSAGE SI GN
FRESNO CA
SPIRIT ROAD A LS ASPHALTI C EMULSI ON
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHRI SP COVPANY STRI PI NG ( PARTI AL)

FREMONT CA
HUNSAKER SAFETY AND S| GNS
FRESNO CA

CONSTRUCTI ON AREA SI GNS ( PARTI AL)



05-0C4704
05- MON- 25- 4
04/ 26/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 27/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A F A CONSTRUCTI ON | TEM 2 ( PARTI AL)
FRESNO CA
CSS | TEM5 4 AND 9 THRU 15

RANCHO CORDOVA CA



05-0C4704 Bl D245

05- MON- 25- 4 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
04/ 26/ 00 04/ 27/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 30, 000. 00* 30, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 3, 000. 00* 3, 000. 00
4 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 90 26. 00 2, 340. 00
5 190185 SHOULDER BACKI NG STA 910 50. 00 45, 500. 00
6 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 4,550 19. 00 86, 450. 00
7 390103 ASPHALT CONCRETE ( TYPE B) TONN 24,400 48. 00 1,171, 200. 00
8 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 140 400. 00 56, 000. 00
9 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG V2 90 30. 00 2,700. 00
10 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 74, 300 .70 52, 010. 00
11 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 300 1.60 480. 00
12 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 300 . 60 6, 180. 00
(BROKEN 10.98 M- 3.66 M
13 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 87, 600 .30 26, 280. 00
14 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,470 2.00 2,940. 00
15 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 12, 500 3.00 37,500. 00

TOTAL 1,527, 580. 00



| TEM

O©oOoO~NOOULA, WN P

05-0C4704
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00|
00|
00|
00|
00|
00|

05- MON- 25- 4 SUMMARY OF REMA
04/ 26/ 00
------------------------------- R RREECEEEEERERE)
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- | <o
5, 000. 00* 5000. 00| 5, 000. 00* 5000
71, 822. 00* 71822. 00| 60, 000. 00* 60000
9, 000. 00* 9000. 00| 8, 750. 00* 8750
60. 00 5400. 00| 19. 00 1710
105. 00 95550. 00| 73. 00 66430
16. 00 72800. 00| 16. 00 72800
45. 00 1098000. 00| 51. 20 1249280.
300. 00 42000. 00| 635. 00 88900.
50. 00 4500. 00| 32.00 2880.
.75 55725. 00| .75 55725.
5.00 1500. 00| 1.75 525.
. 80 8240. 00| . 60 6180.
.40 35040. 00| .30 26280.
5. 00 7350. 00| 2.20 3234.
3.25 40625. 00| 3.20 40000.
1, 552, 552. 00 1, 687, 694. 00

00|
00|
00|
00|
00|
00|

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |
5, 000. 00* 5000.
124, 500. 00* 124500.
10, 000. 00* 10000.
28.00 2520.
118. 00 107380.
17.00 77350.
51. 00 1244400.
100. 00 14000.
32.00 2880.
.70 52010.
1.70 510.
. 60 6180.
.30 26280.
2.10 3087.
3.10 38750.
1,714, 847.00

Bl D245
PAGE 6
04/ 27/ 00
FI FTH
BI D AMOUNT
25, 000. 00* 25000.
45, 000. 00* 45000.
10, 000. 00* 10000.
30. 00 2700.
160. 00 145600.
17.00 77350.
50. 00 1220000.
500. 00 70000.
40. 00 3600.
.90 66870.
3.00 900.
. 80 8240.
. 36 31536.
1.00 1470.
3.50 43750.
1, 752, 016. 00



